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|ADDITIONAL INFORMATION:

The West Virginia Division of Natural Resources is soliciting bids to establish a contract to rehabilitate and renovate six (6) cabins at Kumbrabow
State Forest.

INVOICE TO SHIP TO
DIVISION OF NATURAL RESOURCES STATE OF WEST VIRGINIA
WEST VIRGINIA STATE PARKS JOBSITE - SEE SPECIFICATIONS
324 4TH AVE
SOUTH CHARLESTON WV25303-1228 No City WV 99999
us us
Line Commodity Line Description Oty Unit Issue Unit Price Total Price
1 Building maintenance and repair
services
Commodity Code Manufacturer Model # Specification
72101500

Extended Description
To make modifications and upgrades to six (6) cabins at Kumbrabow State Forest.

| SCHEDULE OF EVENTS

Line Event Event Date

1 Non-Mandatory Pre-Bid Meeting at 2018-10-30
10:00 a.m., EST

2 Technical Question Deadline at 9:00 2018-11-08
a.m., EST

Date Printed : Oct 16, 2018 Solicitation Number : DNR1900000037 Page: 2 FORM ID : WV-PRC-ARFQ-001
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ADDITIONAL TERMS AND CONDITIONS

See attached document(s) for additional Terms and Conditions





















































































REQUEST FOR QUOTATION
WEST VIRGINIA DIVISION OF NATURAL RESOURCES - PARKS & RECREATION
KUMBRABOW SF — REHABILITATION AND RENOVATION OF 6 CABINS

GENERAL CONSTRUCTION SPECIFICATIONS (No AIA Documents)

1. PURPOSE AND SCOPE: The West Virginia Division of Natural Resources is soliciting
bids on behalf of Kumbrabow State Forest to establish a contract for the rehabilitation and
renovation of six (6) cabins.

The Vendor shall furnish all materials, labor, and equipment necessary to complete all
Construction Services. The Vendor shall furnish any incidental work, materials, labor, and
equipment that are necessary to complete the Construction Services, even if such incidental
work is not explicitly included in the Project Plans.

2. DEFINITIONS: The terms listed below shall have the meanings assigned to them below.
Additional definitions can be found in section 2 of the General Terms and Conditions and in
the Project Plans as defined below.

2.1 “Construction Services” means the rehabilitation and renovation of six (6) cabins as
more fully described in the Project Plans.

2.2 “Pricing Pages” means the form on which Vendor should list its proposed bid, and is
attached hereto as Exhibit A.

2.3 “Solicitation” means the official notice of an opportunity to supply the State with
Construction Services.

3. ORDER OF PRECEDENCE: This General Construction Specifications document will have
priority over, and supersede, anything contained in the Project Plans.

4. QUALIFICATIONS: Vendor, or Vendor’s staff if requirements are inherently limited to
individuals rather than corporate entities, shall have the following minimum qualifications:

4.1. Experience: Vendor, or Vendor’s supervisory staff assigned to this project, must have
successfully completed at least three (3) projects that involved work similar to that
described in these specifications or the Project Plans. Compliance with this experience
requirement will be determined prior to contract award by the State through references
provided by the Vendor upon request, through knowledge or documentation of the
Vendor’s past projects, through confirmation of experience requirements from the architect
assisting the State in this project, or some other method that the State determines to be
acceptable. Vendor must provide any documentation requested by the State to assist in
confirmation of compliance with this provision. References, documentation, or other
information to confirm compliance with this experience requirement may be requested
after bid opening and prior to contract award.

Revised 10/13/2016



REQUEST FOR QUOTATION

WEST VIRGINIA DIVISION OF NATURAL RESOURCES - PARKS & RECREATION

10.

KUMBRABOW SF — REHABILITATION AND RENOVATION OF 6 CABINS

CONTRACT AWARD: The Contract is intended to provide Agency with a purchase price
for the Construction Services. The Contract will be awarded to the lowest qualified responsible
bidder meeting the required specifications. If the Pricing Pages contain alternates/add-ons, the
Contract will be awarded based on the grand total of the base bid and any alternates/add-ons
selected.

SELECTION OF ALTERNATES: If the Pricing Pages contain alternates/add-ons, the
alternates/add-ons will be selected as follows. The alternate/add-on will be selected in the order
of priority listed on the Pricing Pages. The first alternate/add-on must be selected before the
second alternate/add-on can be selected and so on.

PERFORMANCE: Vendor shall perform the Construction Services in accordance with this
document and the Project Plans and any available manufactures recommendations for
installation, and the most current version of the International Building Code.

SUBSTITUTIONS: Any substitution requests must be submitted in accordance with the
official question and answer period described in the INSTRUCTIONS TO VENDORS
SUBMITTING BIDS, Paragraph 4. Vendor Question Deadline. Vendors submitting
substitution requests should submit product brochures and product specifications during the
official question and answer period.

PAYMENTS: See Appendix “A”.

CONDITIONS OF THE WORK

10.1. Permits: The Vendor shall procure all necessary permits and licenses to comply with
all applicable Federal, State, or Local laws, regulations and ordinances of any regulating
body.

10.2. Existing Conditions: If discrepancies are discovered between the existing conditions
and those noted in the specifications, Vendor must immediately notify the Agency's
representative. Vendor must also immediately notify the Agency if suspected hazardous
materials are encountered.

10.3. Standard Work Hours: The standard hours of work for this Contract will be open to
seven (7) days a week, specific hours will be determined by the Park Superintendents, or
Park Designee, that will minimize disturbances to park guests. You must work with the
Park Superintendents or Park Designee to determine an appropriate working schedule.

10.4. Lodging: Cabin accommodations will be available for paid contractors only at no
charge, except for Hotel/Motel county tax. A tenant contract will need to be signed by

Revised 10/13/2016



REQUEST FOR QUOTATION
WEST VIRGINIA DIVISION OF NATURAL RESOURCES - PARKS & RECREATION
KUMBRABOW SF — REHABILITATION AND RENOVATION OF 6 CABINS

occupants. Persons staying in cabins are subject to all park rules and regulations.
Lodging will be permitted in the cabins that the contractor will be working on.

Lodging may not be available at times once the cabins have been approved as finished
condition. Lodging in pioneer cabins, will consist of a fireplace, outside pit toilet,
small kitchen with wood burning stove, three beds and two cots per cabin. There will be
an additional $30.00 a day charge for firewood if contractor uses the supplied firewood.
Running water will not be provided in pioneer cabins during winter months. Housing
Incidentals, damages, smoking clean-up, deep cleaning due to excessive soiling, and/ or
any other ancillary charges shall be the responsibility of the Vendor. Hotel / Motel tax
will be paid based upon the regular fee of the cabin multiplied by 6 percent, Contractor
will pay this fee to the park or forest prior to occupancy at contractor’s convenience.
Snow removal will be the responsibility of the contractor. Subject to availability.

10.5. Project Closeout: Project Closeout shall include the following:

10.5.1. Final Cleanup: Vendor shall perform the final cleanup activities listed
below, along with any other final cleanup activities normally associated with
the work performed under this Contract, prior to final inspection:

10.5.1.1. All debris and material from the project must be fully cleaned up
and removed from the premises.

10.5.2. Final Inspection: Vendor shall participate in a final inspection with the
Agency’s project manager. The purpose of the final inspection will be to
identify deficiencies that need to be remedied prior to Agency’s final
acceptance of the work. Vendor shall at all times be obligated to perform in
accordance with the Contract and must take all actions necessary to ensure that
work complies with requirements of Contract prior to final acceptance. Final
acceptance does not waive or release Vendor from its obligation to ensure that
work complies with the Contract requirements. Vendor shall submit any
warranty documents to the Agency project manager at final inspection.

10.5.3. Final Payment: Upon satisfactory completion of the project the vendor will
provide the Agency with an “Affidavit of Debts and Claims” on a form
prescribed by the agency prior to release of any retainage or final payment.

11. FACILITIES ACCESS: Performance of Contract Services may require access cards and/or
keys to gain entrance to Agency’s facilities. In the event that access cards and/or keys are

required:

11.1. Vendor must identify principal service personnel which will be issued access cards and/or
keys to perform service.

Revised 10/13/2016



REQUEST FOR QUOTATION
WEST VIRGINIA DIVISION OF NATURAL RESOURCES - PARKS & RECREATION
KUMBRABOW SF — REHABILITATION AND RENOVATION OF 6 CABINS

11.2. Vendor will be responsible for controlling cards and keys and will pay replacement fee,
if the cards or keys become lost or stolen.

11.3. Vendor shall notify Agency immediately of any lost, stolen, or missing card or key.

11.4. Anyone performing under this Contract will be subject to Agency’s security protocol and
procedures.

11.5. Vendor shall inform all staff of Agency’s security protocol and procedures.
12. MISCELLANEOUS:

12.1. Contract Manager: During its performance of this Contract, Vendor must designate
and maintain a primary contract manager responsible for overseeing Vendor’s
responsibilities under this Contract. The Contract manager must be available during
normal business hours to address any customer service or other issues related to this
Contract. Vendor should list its Contract manager and his or her contact information
below.

Contract Manager:

Telephone Number:

Fax Number:

Email Address:

Revised 10/13/2016
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Project Name: Cabin Renovations - Kumbrabow State Forest
1-Project Summary

1. Project Summary
1.1 Project Name: Kumbrabow State Forest Cabin Renovations.
1.2 Location: 219/16 Kumbrabow Road, Huttonsville, WV 26273-0065
1.3 Agency’s Name: West Virginia Division of Natural Resources (WVDNR).

14 This project generally consists of the rehabilitation and renovation of cabins, as
specified in the Project Scope of Work.



Project Name: Cabin Renovations - Kumbrabow State Forest

Six (6)-Cabin Renovations

PROJECT SCOPE OF WORK
CABINS #1, 2,3 & 4 ONLY

2. Kitchen in Cabins #1, 2,3, & 4

2.1

2.2,

Add countertops and undermount double basin stainless steel sinks without
faucet openings:

2.1.1.

2.1.2.

2.1.3.

2.1.4.

Vendor must supply and install built-in Du Pont Corian (Formerly Zodiaq)
2020 quartz countertop or equal.

2.1.1.1. Pattern to be selected from manufacturer’s available patterns;

2.1.1.2. Top shall be minimum 1-%4"-inch thick;

2.1.1.3. Must have flat edge;

2.1.1.4. Top should be single, with backsplash, rectangular under mount
double basin stainless steel sink centered as close as possible to the
kitchen window while keeping the countertop at least eight (8”)
inches from the wood burning stove and without predrilled faucet

holes.

2.1.1.5. Color to be selected by Agency from Manufacturer’s available
selections;

Vendor must follow manufacturer’s recommendations for installation;
Vendor must hook up sink to existing drain lines;

Vendor must field measure to ensure proper fit and installation.

Kitchen Cabinets in Cabins #1, 2,3 & 4,

2.2.1.

2.2.2.

2.2.3.

Vendor must supply and install Shenandoah brand, or equal kitchen base
cabinet to meet existing configuration;

All hardware must be included;

Door style and hardware to be selected by Agency from Manufacturer’s
available selections;



2.2.4. Color and species to be selected by Agency from Manufacturer’s available
selections;

2.2.5. Vendor must follow manufacturer’s recommendations for installation;

2.2.6. All other structural elements must be all plywood construction using /2"
plywood;

2.2.7. Vendor must field measure to ensure proper fit and installation;
2.2.8. Existing shelving may need reconfigured, as approved by Agency.
PROJECT SCOPE OF WORK
CABIN #5 ONLY

3. Kitchen in Cabin #5

3.1. Add countertop and undermount double basin stainless steel sink without
faucet openings:

3.1.1. Vendor must supply and install a built-in Du Pont Corian (Formerly
Zodiaq) 2020 quartz countertop.

3.1.1.1. Top will consist of two separate pieces to match current
configuration, with backsplash, rectangular under mount double
basin stainless steel sink located in the same place as the current

sink.

3.1.1.2. Color to be selected by Agency from Manufacturer’s available
selections;

3.1.1.3. Pattern to be selected by Agency from Manufacturer’s available
patterns;

3.1.1.4. Top shall be minimum 1-%”-inch thick’

3.1.1.5. Must have flat edge;
3.1.2. Vendor must follow manufacturer’s recommendations for installation;
3.1.3. Vendor must hook up sink to existing drain lines;

3.1.4. Vendor must field measure to ensure proper fit and installation.



4. Kitchen Cabinets in Cabin #5:

4.1.1. Vendor must supply and install Shenandoah brand, or equal kitchen base
cabinet to meet existing configuration;

4.1.2. All hardware must be included;
4.1.3. Vendor must field measure to ensure proper fit and installation;

4.1.4. Door style and hardware to be selected by Agency from Manufacturer’s
available selections;

4.1.5. Color and species to be selected by Agency from Manufacturer’s available
selections;

4.1.6. Vendor must follow manufacturer’s recommendations for installation;

4.1.7. All other structural elements must be all plywood construction using }%”
plywood;

PROJECT SCOPE OF WORK
CABIN #6 ONLY

5. Kitchen in Cabin #6:

5.1. Add countertop and under mount double basin stainless steel sink without
faucet openings.

5.1.1. Vendor must supply and install a built-in Du Pont Corian (Formerly
Zodiaq) 2020 quartz countertop.

5.1.1.1.Top should be single, with backsplash, rectangular under mount
double basin stainless steel sink centered in front of the kitchen

window.

5.1.1.2.Color to be selected by Agency from Manufacturer’s available
selections;

5.1.1.3. Pattern to be selected by Agency from manufacturer’s available
patterns;

5.1.1.4. Top shall be minimum 1-%4”-inch thick;
5.1.1.5. Must have flat edge;

5.1.2. Vendor must follow manufacturer’s recommendations for installation;



5.1.3.

5.14.

5.1.5.

Vendor must field measure for proper fit and installation;
Vendor must hook up sink to existing drain lines;
Vendor shall install countertop to one continuous height. This will require

some customization of existing cabinets as the current sink sits below the
rest of the countertop.

6. Cabin Renovations - Quality Assurance

6.1

6.2.

6.3.

6.4.

Quality Assurance

6.1.1.

6.1.2.

6.1.3.

6.1.4.

The Vendor shall use adequate numbers of skilled workmen who are
thoroughly trained and experienced in the necessary crafts and who are
completely familiar with the specified requirements and the methods
needed for proper performance of the Work.

The Vendor shall provide any or all certifications, licenses, and labor
necessary to assure obtaining the warranty.

The Vendor has the responsibility to protect the Owner’s property and the
property of others from damage due to weather or construction activities.
The Vendor shall make any necessary provisions to prevent rain or other
inclement weather from entering the structure.

Any damage caused shall be the responsibility of the Vendor to
repair/replace with acceptance by the WV DNR.

Inspections

6.2.1.

The authorized representatives and agents of the Division of Natural
Resources shall be permitted to inspect all work, materials, payroll records
of personnel, invoices of materials, and other relevant data and records.

Delivery, Storage, and Handling

6.3.1. Deliver the materials to the job site and store, in a safe area, out of the way
of traffic, and stored up off the ground surface.

6.3.2. Use extreme care in off- loading of materials to prevent damage of
materials and surrounding property.

Installation

6.4.1. The Vendor shall furnish all labor, equipment, and materials to perform

the work.



6.5.

6.6.

6.4.2. Installation shall be in accordance with all Federal, State, and Municipal
laws, codes, regulations, and ordinances that are pursuant to the Work.
Comply with the provisions contained in the International Building Codes.

Other Materials

6.5.1. Vendor must provide necessary accessories, fittings, parts, hardware,
mounting hardware, fasteners, materials, sealants, products, equipment
and other work incidental to the installation to complete the work so as to
function as intended. These are subject to the approval of the WVDNR.

6.5.2. Accessories, fittings, parts, hardware, mounting hardware, fasteners,
materials, products, equipment, incidentals are to be from same
manufacturer and commensurate quality as primary material, product,
equipment for which they are incidental to, or be approved in writing by
primary material, products, equipment for use.

Substitutions

6.6.1. Any substitution requests should be submitted by the technical question
deadline.

7. Cabin Renovations - Site Conditions

7.1.

7.1.1.

7.1.2.

7.1.3.

7.14.

7.1.5.

7.1.6.

Site Conditions

Vendor must keep the premises in a neat, safe, and orderly condition at all times.
Remove debris and clean sidewalks, entries, exits, lawns, and parking areas at end
of each work day.

Vendor must provide barriers, fencing, signs, and any other protection necessary
to assure the safety of all visitors, staff, and contractors.

Vendor is to work with WVDNR personnel and visitors for a smooth operation.
Professionalism and courteousness around WVDNR personnel and visitors shall
be maintained at all times.

Means of egress from the Office building and parking lot, or access by emergency
vehicles shall not be compromised.

The Vendor is responsible for protecting Work from inclement weather, snow,
ice, rain, etc. Vendor is responsible for any snow removal, if necessary, in their
work area.

Protect the lawns, plant materials, sidewalks, statues, signs, existing structures,
cameras, wiring, etc. from any damage. Vendor is responsible for repairing or
replacing any items that are damaged due to this work.



7.1.7. Bathroom facilities will be NOT available. Vendor to provide facilities.

7.1.8. Electrical and/or water will be provided by the WVDNR during regular work
hours for Work scope items only. Coordinate with Division personnel.

8. Cabin Renovations - Warranties
8.1. Warranties

8.1.1. Inspections, testing, etc. needed for warranty shall be the responsibility of
the Vendor.



Appendix “A”:

PAYMENTS AND COMPLETION

CONTRACT SUM

The Contract Sum is stated in the Agreement and, including authorized adjustments, is the
total amount payable by the Agency to the Contractor for performance of the Work under the
Contract Documents.

SCHEDULE OF VALUES

Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the
Contractor shall submit to the Agency, before the first Application for Payment, a schedule
of values allocating the entire Contract Sum to the various portions of the Work and
prepared in such form and supported by such data to substantiate its accuracy as the Agency
may require. This schedule, unless objected to by the Agency, shall be used as a basis for
reviewing the Contractor's Applications for Payment.

APPLICATIONS FOR PAYMENT

At least ten days before the date established for each progress payment, the Contractor shall
submit to the Agency an itemized Application for Payment prepared in accordance with the
schedule of values, supported by such data substantiating the Contractor's right to payment as
the Agency may require, such as copies of requisitions from Subcontractors and material
suppliers, and shall reflect retainage if provided for in the Contract Documents.

Unless otherwise provided in the Contract Documents, payments shall be made on account
of materials and equipment delivered and suitably stored at the site for subsequent
incorporation in the Work. If approved in advance by the Agency, payment may similarly be
made for materials and equipment suitably stored off the site at a location agreed upon in
writing. Payment for materials and equipment stored on or off the site shall be conditioned
upon compliance by the Contractor with procedures satisfactory to the Agency to establish
the Agency's title to such materials and equipment or otherwise protect the Agency's
interest, and shall include the costs of applicable insurance, storage and transportation to the
site for such materials and equipment stored off the site.

The Contractor warrants that title to all Work covered by an Application for Payment will
pass to the Agency no later than the time of payment. The Contractor further warrants that
upon submittal of an Application for Payment all Work for which Certificates for Payment
have been previously issued and payments received from the Agency shall, to the best of the
Contractor's knowledge, information and belief, be free and clear of liens, claims, security
interests or encumbrances in favor of the Contractor, Subcontractors, material suppliers, or
other persons or entities making a claim by reason of having provided labor, materials and
equipment relating to the Work.

DECISIONS TO WITHHOLD CERTIFICATION

The Agency may withhold a Payment in whole or in part, to the extent reasonably necessary to
protect the Agency, if in the Agency's opinion the representations to the Agency cannot be
made. If the Agency is unable to remit payment in the amount of the Application, the Agency
will notify the Contractor. If the Contractor and Agency cannot agree on a revised amount, the
Agency will promptly issue a Certificate for Payment for the amount for which the Agency is
able to verify. The Agency may also withhold Payment or, because of subsequently discovered



Appendix “A”:

evidence, may nullify the whole or a part Payment previously issued, to such extent as may be
necessary in the Agency's opinion to protect the Agency from loss for which the Contractor is
responsible, including loss resulting from acts and omissions, because of

e defective Work not remedied;

e third party claims filed or reasonable evidence indicating probable filing of such claims
unless security acceptable to the Agency is provided by the Contractor;

e failure of the Contractor to make payments properly to Subcontractors or for labor,
materials or equipment;

e reasonable evidence that the Work cannot be completed for the unpaid balance of the
Contract Sum;

e damage to the Agency or a separate contractor,

e reasonable evidence that the Work will not be completed within the Contract Time, and
that the unpaid balance would not be adequate to cover actual or liquidated damages for
the anticipated delay; or

e repeated failure to carry out the Work in accordance with the Contract Documents.

When the above reasons for withholding payment are removed, payment will be made for
amounts previously withheld.

PROGRESS PAYMENTS
After the Agency has issued a Certificate for Payment, the Agency shall make payment.

The Contractor shall pay each Subcontractor no later than seven days after receipt of payment
from the Agency the amount to which the Subcontractor is entitled, reflecting percentages
actually retained from payments to the Contractor on account of the Subcontractor's portion of
the Work. The Contractor shall, by appropriate agreement with each Subcontractor, require
each Subcontractor to make payments to Sub-subcontractors in a similar manner.

The Agency will, on request, furnish to a Subcontractor, if practicable, information regarding
percentages of completion or amounts applied for by the Contractor and action taken thereon
by the Agency on account of portions of the Work done by such Subcontractor.

The Agency has the right to request written evidence from the Contractor that the Contractor has
properly paid subcontractors and material and equipment suppliers amounts paid by the Agency
to the Contractor for subcontracted Work. If the Contractor fails to furnish such evidence within
seven days, the Agency shall have the right to contact Subcontractors to ascertain whether they
have been properly paid. The Agency shall not have an obligation to pay or to see to the
payment of money to a Subcontractor, except as may otherwise be required by law.

Contractor payments for material and equipment suppliers shall be treated in a manner similar
to that listed above.

Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project
by the Agency shall not constitute acceptance of Work not in accordance with the Contract
Documents.
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Unless the Contractor provides the Agency with a payment bond in the full penal sum of the
Contract Sum, payments received by the Contractor for Work properly performed by
Subcontractors and suppliers shall be held by the Contractor for those Subcontractors or
suppliers who performed Work or furnished materials, or both, under contract with the
Contractor for which payment was made by the Agency. Nothing contained herein shall require
money to be placed in a separate account and not commingled with money of the Contractor,
shall create any fiduciary liability or tort liability on the part of the Contractor for breach of
trust or shall entitle any person or entity to an award of punitive damages against the
Contractor for breach of the requirements of this provision.

SUBSTANTIAL COMPLETION

Substantial Completion is the stage in the progress of the Work when the Work or designated
portion thereof is sufficiently complete in accordance with the Contract Documents so that the
Agency can occupy or utilize the Work for its intended use.

When the Contractor considers that the Work, or a portion thereof which the Agency agrees to
accept separately, is substantially complete, the Contractor shall prepare and submit to the
Agency a comprehensive list of items to be completed or corrected prior to final payment. Failure
to include an item on such list does not alter the responsibility of the Contractor to complete all
Work in accordance with the Contract Documents.

Upon receipt of the Contractor's list, the Agency will make an inspection to determine whether
the Work or designated portion thereof is substantially complete. If the Agency's inspection
discloses any item, whether or not included on the Contractor's list, which is not sufficiently
complete in accordance with the Contract Documents so that the Agency can occupy or utilize
the Work or designated portion thereof for its intended use, the Contractor shall, before
issuance of the Certificate of Substantial Completion, complete or correct such item upon
notification by the Agency. In such case, the Contractor shall then submit a request for another
inspection by the Agency to determine Substantial Completion.

When the Work or designated portion thereof is substantially complete, the Agency will
document completion in a way that shall establish the date of Substantial Completion, shall
establish responsibilities of the Agency and Contractor for security, maintenance, heat, utilities,
damage to the Work and insurance, and shall fix the time within which the Contractor shall
finish all items on the list accompanying the Certificate. Warranties required by the Contract
Documents shall commence on the date of Substantial Completion of the Work or designated
portion thereof unless otherwise provided in the Certificate of Substantial Completion.

Documentation of Substantial Completion shall be reviewed by the Agency and Contractor for
their written acceptance of responsibilities assigned to them therein. Upon such acceptance and
consent of surety, if any, the Agency shall make payment of retainage applying to such Work or
designated portion thereof Such payment shall be adjusted for Work that is incomplete or not in
accordance with the requirements of the Contract Documents.

PARTIAL OCCUPANCY OR USE
The Agency may occupy or use any completed or partially completed portion of the Work at any
stage.
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Immediately prior to partial occupancy or use, the Agency, Contractor and Agency shall jointly
inspect the area to be occupied or portion of the Work to be used in order to determine and
record the condition of the Work.

Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work
shall not constitute acceptance of Work not complying with the requirements of the Contract
Documents.

FINAL COMPLETION AND FINAL PAYMENT

Upon receipt of the Contractor's written notice that the Work is ready for final inspection and
acceptance and upon receipt of a final Application for Payment, the Agency will promptly make
such inspection and, when the Agency finds the Work acceptable under the Contract Documents
and the Contract fully performed, the Agency will promptly issue a final payment with
documentation stating that to the best of the Agency's knowledge, information and belief, and on
the basis of the Agency's on-site visits and inspections, the Work has been completed in
accordance with terms and conditions of the Contract Documents and that the entire balance
found to be due the Contractor and noted in the final Certificate is due and payable. The
Agency's final Payment will constitute a further representation that conditions for the
Contractor's being entitled to final payment have been fulfilled.

Neither final payment nor any remaining retained percentage shall become due until the
Contractor submits to the Agency ( ) an affidavit that payrolls, bills for materials and
equipment, and other indebtedness connected with the Work for which the Agency or the
Agency's property might be responsible or encumbered (less amounts withheld by Agency) have
been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the
Contract Documents to remain in force after final payment is currently in effect and will not be
canceled or allowed to expire until at least 30 days' prior written notice has been given to the
Agency, (3) a written statement that the Contractor knows of no substantial reason that the
insurance will not be renewable to cover the period required by the Contract Documents, (4)
consent of surety, if any, to final payment and (5), if required by the Agency, other data
establishing payment or satisfaction of obligations, such as receipts, releases and waivers of
liens, claims, security interests or encumbrances arising out of the Contract, to the extent and in
such form as may be designated by the Agency. If a Subcontractor refuses to furnish a release or
waiver required by the Agency, the Contractor may furnish a bond satisfactory to the Agency to
indemnify the Agency against such lien. If such lien remains unsatisfied after payments are
made, the Contractor shall refund to the Agency all money that the Agency may be compelled to
pay in discharging such lien, including all costs and reasonable attorneys' fees.

If, after Substantial Completion of the Work, final completion thereof is materially delayed
through no fault of the Contractor or by issuance of Change Orders affecting final completion,
and the Agency so confirms, the Agency shall, upon application by the Contractor and
certification by the Agency, and without terminating the Contract, make payment of the balance
due for that portion of the Work fully completed and accepted. If the remaining balance for
Work not fully completed or corrected is less than retainage stipulated in the Contract
Documents, and if bonds have been furnished, the written consent of surety to payment of the
balance due for that portion of the Work fully completed and accepted shall be submitted by the
Contractor to the Agency prior to certification of such payment. Such payment shall be made
under terms and conditions governing final payment, except that it shall not constitute a waiver
of claims.



Appendix “A”:

The making of final payment shall constitute a waiver of Claims by the Agency except those
arising from

e liens, claims, security interests or encumbrances arising out of the Contract and
unsettled;

e failure of the Work to comply with the requirements of the Contract Documents;

e terms of special warranties required by the Contract Documents.

Acceptance of final payment by the Contractor, a Subcontractor or material supplier shall
constitute a waiver of claims by that payee except those previously made in writing and
identified by that payee as unsettled at the time of final Application for Payment.



REQUEST FOR QUOTATION
WEST VIRGINIA DIVISION OF NATURAL RESOURCES - PARKS & RECREATION
KUMBRABOW SF — REHABILITATION AND RENOVATION OF 6 CABINS

Pricing Page
Exhibit A

Name of Vendor:

Address of Vendor:

Phone Number of
Vendor:

We, the undersigned, having examined the site and being familiar with the local conditions
affecting the cost of the work and also being familiar with the general conditions to vendors,
drawings, and specifications, hereby proposes to furnish all materials, equipment, and labor to
complete all work in a workmanlike manner, as described in the Bidding documents.

Base Bid

The Base Bid shall consist of construction of the facility and related work described in the
drawings and specifications. Total Base Bid shall be indicated in the space below.

Total Base Bid: Lump sum
for all labor, materials, and
equipment as stipulated in
the Bidding Documents,
written in figures.

Total Base Bid: Lump sum for
all labor, materials, and
equipment as stipulated in the
Bidding Documents, written in
words.
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NOTE 1:

BID BOND PREPARATION INSTRUCTIONS

WYV State Agency

(Stated on Page 1 “Spending Unit”)

Request for Quotation Number (upper right
corner of page #1)

Your Business Entity Name (or Individual
Name if Sole Proprietor)

City, Location of your Company

State, Location of your Company

Surety Corporate Name

City, Location of Surety

State, Location of Surety

State of Surety Incorporation

City of Surety’s Principal Office

Minimum amount of acceptable bid bond is
5% of total bid. You may state “5% of bid”
or a specific amount on this line in words.
Amount of bond in numbers

Brief Description of scope of work

Day of the month

Month

Year

Name of Business Entity (or Individual Name
if Sole Proprietor)

Seal of Principal

Signature of President, Vice President, or
Authorized Agent

Title of Person Signing for Principal

Seal of Surety

Name of Surety

Signature of Attorney in Fact of the Surety

Dated Power of Attorney with Surety Seal
must accompany this bid bond.

AGENCY _(A)
RFQ/RFP# (B)
Bid Bond
KNOW ALL MEN BY THESE PRESENTS, That we, the undersigned,
© of (D) s (E) R
as Principal, and (F) of (G) R
(H) , a corporation organized and existing under the laws
of the State of @D with its principal office in the City of
()] , as Surety, are held and firmly bound unto The State
of West Virginia, as Obligee, in the penal sum of (K)
$ (L) ) for the payment of which, well and truly to be made,

we jointly and severally bind ourselves, our heirs, administrators, executors,
successors and assigns.

The Condition of the above obligation is such that whereas the Principal has submitted to
the Purchasing Section of the Department of Administration a certain bid or proposal, attached hereto
and made a part hereof to enter into a contract in writing for

M)
NOW THEREFORE
(a) If said bid shall be rejected, or
(b) If said bid shall be accepted and the Principal shall enter into a contract in

accordance with the bid or proposal attached hereto and shall furnish any other bonds and insurance
required by the bid or proposal, and shall in all other respects perform the agreement created by the
acceptance of said bid then this obligation shall be null and void, otherwise this obligation shall
remain in full force and effect. It is expressly understood and agreed that the liability of the Surety
for any and all claims hereunder shall, in no event, exceed the penal amount of this obligation as
herein stated

The Surety for value received, hereby stipulates and agrees that the obligations of said
Surety and its bond shall be in no way impaired or affected by any extension of time within which the
Obligee may accept such bid: and said Surety does hereby waive notice of any such extension.

WITNESS, the following signatures and seals of Principal and Surety, executed and
sealed by a proper officer of Principal and Surety, or by Principal individually if Principal is an
individual, the (N)__ dayof _ (O) ,20_(P) .

Principal Seal Q)
(Name of Principal)

R)
By (S)
(Must be President, Vice President, or
Duly Authorized Agent)

(T)
Title

Surety Seal (A%)
) (Name of Surety)

W)
Attorney-in-Fact

IMPORTANT - Surety executing bonds must be licensed in West Virginia to transact surety
insurance, must affix its seal, and must attach a power of attorney with its seal affixed.

REV. 6/2013



Agenc

REQ.F.us
BID BOND
KNOW ALL MEN BY THESE PRESENTS, That we, the undersigned,
of , , as Principal, and
of , , a corporation organized and existing under the laws of the State of ____
with its principal office in the City of , as Surety, are held and firmly bound unto the State
of West Virginia, as Obligee, in the penal sum of % ) for the payment of which,

well and truly to be made, we jointly and severally bind ourselves, our heirs, administrators, executors, successors and assigns.

The Condition of the above obligation is such that whereas the Principal has submitted to the Purchasing Section of the
Department of Administration a certain bid or proposal, attached hereto and made a part hereof, to enter into a contract in writing for

NOW THEREFORE,
(a) If said bid shall be rejected, or
(b) If said bid shall be accepted and the Principal shall enter into a contract in accordance with the bid or proposal

attached hereto and shall furnish any other bonds and insurance required by the bid or proposal, and shall in all other respects perform
the agreement created by the acceptance of said bid, then this obligation shall be null and void, otherwise this obligation shall remain in
full force and effect. It is expressly understood and agreed that the liability of the Surety for any and ali claims hereunder shall, in no
event, exceed the penal amount of this obligation as herein stated.

The Surety, for the value received, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no
way impaired or affected by any extension of the time within which the Obligee may accept such bid, and said Surety does hereby
waive notice of any such extension.

WITNESS, the following signatures and seals of Principal and Surety, executed and sealed by a proper officer of Principal and
Surety, or by Principal individually if Principal is an individual, this day of , 20

Principal Seal

(Name of Principal)

By

(Must be President, Vice President, or
Duly Authorized Agent)

(rive)

Surety Seal

{ > v)

Auviney-in-Fact

IMPORTANT - Surety executing bonds must be licensed in West Virginia to transact surety insurance, must affix its seal, and
must attach a power of attorney with its seal affixed.



WV-72
Approved / Revised 08/01/15

State of West Virginia
Purchasing Division

CERTIFIED DRUG-FREE WORKPLACE REPORT COVERSHEET

In accordance with West Virginia Code § 21-1D-7b, no less than once per year, or upon completion of the
project, every contractor shall provide a certified report to the public authority which let the contract. That report
must include each of the items identified below in the Required Report Content section.

Instructions: Vendor should complete this coversheet, attach it to the required report, and submit it to the
appropriate location as follows: For contracts more than $25,000, the report should be mailed to the West
Virginia Purchasing Division at 2019 Washington Street East, Charleston, WV 25305. For contracts of $25,000
or less, the vendor should mail the report to the public authority issuing the contract.

Cor*--:t Identification:

Contract Number:

Contract Purpose:

Agency Requesting Work:

Rer--*~ed Report Content: The attached report must include each of the items listed below. The vendor
should check each box as an indication that the required information has been included in the attached report.

O Information indicating the education and training service to the requirements of West Virginia Code §
21-1D-5 was provided;

O Name of the laboratory certified by the United States Department of Health and Human Services or its
successor that performs the drug tests;

O Average number of employees in connection with the construction on the public improvement;

0 Drug test results for the following categories including the number of positive tests and the number of
negative tests: (A) Pre-employment and new hires; (B) Reasonable suspicion; (C) Post-accident; and

(D) Random.
\  iorCon n:
Vendor Name: Vendor Telephone: _
Vendor Address: Vendor Fax:

Vendor E-Mail:




WV-73
Approved / July 7, 2017

State of West Virginia
DRUG FREE WORKPLACE CONFORMANCE AFFIDAVIT
West Virginia Code §21-1D-5

STATE OF WEST VIRGINIA,

COUNTYOF _____ _, TO-WIT:
I, , after being first duly sworn, depose and state as follows:
1. I am an employee of ; and,

(Company Name)

2. I do hereby attest that

(Company Name)

maintains a written plan for a drug-free workplace policy and that such plan and
policy are in compliance with West Virginia Code §21-1D.

The above statements are sworn to under the penalty of perjury.

Printed Name:

Signature:

Title:

Company Name:

Date:

Taken, subscribed and sworn to before me this day of

By Commission expires

(Seal)

(Notary Public)

Rev. July 7, 2017



STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFImAVIT

CONSTRUCTION CONTRACTS: Under W. Va. Code § 5-22-1(i), the contracting public entity shall not award a
construction contract to any bidder that is known to be in default on any monetary obligation owed to the state or a
political subdivision of the state, including, but not limited to, obligations related to payroll taxes, property taxes, sales and
use taxes, fire service fees, or other fines or fees.

ALL CONTRACTS: Under W. Va. Code §5A-3-10a, no contract or renewal of any contract may be awarded by the state
or any of its political subdivisions to any vendor or prospective vendor when the vendor or prospective vendor or a related
party to the vendor or prospective vendor is a debtor and: (1) the debt owed is an amount greater than one thousand
dollars in the aggregate; or (2) the debtor is in employer default.

EXCEPTION: The prohibition listed above does not apply where a vendor has contested any tax administered pursuant to chapter
eleven of the W. Va. Code, workers’ compensation premium, permit fee or environmental fee or assessment and the matter has
not become final or where the vendor has entered into a payment plan or agreement and the vendor is not in default of any of the
provisions of such plan or agreement.

DEFINITIONS:

“Debt” means any assessment, premium, penalty, fine, tax or other amount of money owed to the state or any of its political
subdivisions because of a judgment, fine, permit violation, license assessment, defaulted workers’ compensation premium, penalty
or other assessment presently delinquent or due and required to be paid to the state or any of its political subdivisions, including
any interest or additional penalties accrued thereon.

“Employer default” means having an outstanding balance or liability to the old fund or to the uninsured employers' fund or being
in policy default, as defined in W. Va. Code § 23-2¢-2, failure to maintain mandatory workers' compensation coverage, or failure to
fully meet its obligations as a workers' compensation self-insured employer. An employer is not in employer default if it has entered
into a repayment agreement with the Insurance Commissioner and remains in compliance with the obligations under the
repayment agreement.

“Related party” means a party, whether an individual, corporation, partnership, association, limited liability company or any other
form or business association or other entity whatsoever, related to any vendor by blood, marriage, ownership or contract through
which the party has a relationship of ownership or other interest with the vendor so that the party will actually or by effect receive or
controi a portion of the benefit, profit or other consideration from performance of a vendor contract with the party receiving an
amount that meets or exceed five percent of the total contract amount.

AFFIRMATION: By signing this form, the vendor’s authorized signer affirms and acknowledges under penalty of
law for false swearing (W. Va. Code §61-5-3) that: (1) for construction contracts, the vendor is not in default on
any monetary obligation owed to the state or a political subdivision of the state, and (2) for all other contracts,
that neither vendor nor any related party owe a debt as defined above and that neither vendor nor any related
party are in employer default as defined above, unless the debt or employer default is permitted under the
exception above.

WITNESS THE FOLLOWING SIGNATURE:

Vendor's Name:

Authorized Signature: Date:

S =20

County of , to-wit:

Taken, subscribed, and sworn to before me this ___ day of , 20

My Commission expires , 20

AFFIX SEAL HERE NOTARY PUBLIC

Purchasing Affidavit (Revised 01/19/2018)





